
DIV DESCRIPTION
ADJACENT 

WAYS
UNIT

ADJACENT 

WAYS

DIV 1 Project Requirements

Project Requirements 100,171 LS 100,171

DIV 1 Total Project Requirements 100,171

DIV 3 Concrete

Site Concrete

Vertical Curb 3,988 LF 59,820

Curb & Gutter 2,100 LF 35,700

Valley Gutter 538 SF 7,532

Ribbon Curb 1,623 LF 29,214

PCCP 23,294 SF 209,646

Offsite Concrete

Curb & Gutter 3,984 LF 87,648

Sidewalk 29,967 SF 127,852

Sidewalk Ramps 743 SF 18,575

Concrete Apron 77 SF 289

Slurry Offsite APS Feeders 3,104 LF 93,120

PCCP 6,767 SF 81,204

DIV 3 Total Concrete 750,600

DIV 26 Electrical & Fire Alarm

Site Electrical

APS Primary Feeders 1,594 LF 239,100

Offsite Electrical

APS Street Lights 35 POLES 194,864

McDOT Power Infrastructure 471 LF 47,100

APS Primary Feeders 3,104 LF 465,600

DIV 26 Total Electrical & Fire Alarm 946,664

DIV 31 Earthwork

Onsite Earthwork

Earthwork Mobilizations 2 EA 15,600

Clear & Grub 4 ACRES 4,397

Mass Grading 19,097 SY 71,614

Fine Grade 171,873 SF 68,749

Temp Fire Lanes 19,097 SY 81,162

Onsite Asphalt Pavement

Heavy Duty Asphalt Pavement 19,097 SY 453,554

Striping & Signage 1 LS 18,000

Offsite Earthwork

Earthwork Mobilizations 2 EA 15,600

Clear & Grub 11 ACRES 11,553

Mass Grading 50,179 SY 188,171

Fine Grade 154,532 SF 61,813

Temp Fire Lanes 17,170 SY 72,973

Offsite Asphalt Pavement

Heavy Duty Asphalt Pavement 17,170 SY 752,670

Striping & Signage 1 LS 28,000

Dust Control Permit (10-50Acres) 1 EA 3,855

Water Truck 12 MONTHS 30,000

Water Truck Driver 52 WEEKS 52,000

Construction Water 36,267 SY 54,401

Survey & Layout

Establish Benchmark 40 HOURS 3,600

Mass Grading 120 HOURS 10,800

Wet Utilities 120 HOURS 10,800

Dry Utilities 120 HOURS 10,800

As-Builts 120 HOURS 10,800

Potholing Utilities 5,310 LS 5,310

DIV 31 Total Earthwork 2,036,222

DIV 32 Exterior Improvements

Landscaping 56,469 SF 71,151

Irrigation 56,469 SF 44,046
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Landscape Trail 8,226 SF 12,726

DIV 32 Total Exterior Improvements 127,923

DIV 33 Utilties

Onsite Utilities

EPCOR Fire & Water

EPCOR Tee Valve Box & Cover 26 EA 72,950

EPCOR Fire Hydrants 10 EA 48,000

12" EPCOR Fire Line 3,967 LF 206,284

6" EPCOR Fire Line 223 LF 10,258

SW Gas 1,633 LF 29,394

Offsite Utilities

EPCOR Fire & Water

EPCOR 12" Fire DC Valve Box & Cover 1 EA 12,500

EPCOR Tee Valve Box & Cover 6 EA 58,800

EPCOR Water Meter Vault & Cover 2 EA 15,200

EPCOR Backflow Preventers 2 EA 9,600

EPCOR Fire Hydrants 1 EA 4,800

12" EPCOR Fire Line 1,512 LF 84,672

4" EPCOR Water Line 136 LF 5,984

LIBERTY Sewer

LIBERTY Sewer Tap 1 EA 4,500

LIBERTY 8" Sewer Line 1,394 LF 66,912

LIBERTY Sewer Manholes 3 EA 14,400

LIBERTY Sewer Valves 1 EA 1,200

Storm Drain

36" Storm Drain 173 LF 11,764

24" Storm Drain 51 LF 2,958

Catch Basins 2 EA 1,600

Headwalls 3 EA 11,400

SW Gas 1,060 LF 19,080

DIV 33 Total Utilties 692,256

DIV 40 General Conditions

100% General Conditions 372,461 LS 372,461

DIV 40 Total General Conditions 372,461

DIV 43 Indirect Costs

Contingency - Design 29,873 LS 29,873

Contingency - Project 119,491 LS 119,491

Contingency - Construction 59,745 LS 59,745

Contingency - Escalation 29,873 LS 29,873

DIV 43 Total Indirect Costs 238,982

DIV 44 Insurance, Bond, Fee, & Tax

Insurance - Liability 59,745 LS 59,745

Insurance - Builders Risk 23,898 LS 23,898

Payment & Performance Bonds 65,720 LS 65,720

Gross Receipts Tax 235,032 LS 235,032

Construction Fee 324,856 LS 324,856

DIV 43 Total Insurance, Bond, Fee, & Tax 709,251

TOTAL ADJACENT WAYS COSTS: $5,974,530


